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SECTION C - STATEMENT OF WORK 
 
1.   Scope of Work. 
 
  The Contractor shall provide the supplies and services necessary to perform depot-level rework and 
upgrade of Circuit Card Assembly, NSN 5998-01-463-1005, PN 12438580 , and depot-level 
rework of NSN 5998-01-496-5901, PN 12438580-2 with a maximum expenditure limit of $9,200 
per item for the rework.  This shall include the maintenance required to correct Government owned 
material, damaged or failed, and to restore the assets, components, subassemblies, or assemblies to a 
serviceable condition (as described in Paragraphs 3 and Section E). 
 
3.   Requirements. 
 
3.1  General. 
 
3.1.2  Upon completion of depot-level rework, all Abrams Tank reworkables shall be returned per 
EXHIBIT A paragraph 8. 
 
3.2  TASK A.  Rework. 
 
3.2.1  Inspect and test to the drawing and acceptance test requirements of PRF12438580SM with 
Engineering Change Proposal (ECP) H2T3007, dated 18 May 2002, and do such other tests as are 
necessary in order to ascertain the nature and extent of the failure.  Fault isolation may be subject to 
verification by the authorized Government representative.  At the representative's discretion, the 
Contractor's final proposed rework action may also be subject to the Government representative's 
review and verification. 
 
3.2.2   The Contractor shall request disposition instructions for components which are not authorized for 
rework from the Government Contracting officer.  Parts listed to be shipped shall be shipped to the 
address listed in paragraph 5.1 of Exhibit A.   
 
3.2.3   The Contractor shall meet a maximum repair turnaround time (RTAT) per item of 180 calendar 
days.  Turnaround time assumes availability of rework parts and noninterference with the production 
program for those items required to be reworked.  Repair turnaround time is defined as from receipt 
in/departure from the Contractor's facility.   
 
3.2.4  Contractor is authorized to maintain bench stock at the rework activity to support the rework 
efforts.  The stock will be limited to a one-hundred and eighty (180) calendar day supply level and will 
consist of items with less than $ 100.00 per item value.  At any time, on-hand bench stock hardware 
shall not exceed a total of $11,000.  Material declared excess during the performance and completion 
of the contract shall be reported to the Government PCO for disposition instructions.  
 
3.3  TASK B.  Upgrade of NSN 5998-01-463-1005, PN 12438580. 
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The AEGR CCA, NSN 5998-01-463-1005, PN 12438580,  shall be upgraded to NSN 5998-01-
496-5901, PN 12438580-2  to meet the latest specification changes, including ECP H2T3007.  
Turnaround time for upgrade or upgrade and rework for the first contract year shall not exceed the 
following chart. 
 

Quantity  TAT 
 (calendar days) 

1-15  7 
16-30  14 
31-45  21 
46-60  30 

 
3.4  TASK C. Configuration Management. 
 
Request for Deviation (RFD) 
 
If the Contractor should find it necessary to temporarily depart from a particular performance or design 
requirement of a specification, drawing or other document for a specific number of units or a specified 
period of time, the Contractor shall seek electronic authorization from the PCO by completing a DD 
Form 1694 in accordance with DI-CMAN-80640C. (See attached CDRL) 
 
4.  Data Requirements. 
 
  A Contract Funds Status Report (DI-MGMT-81468) shall be prepared for the time and material 
portion.  A Repair/Modification/Overhaul Status Report shall be prepared per DI-MGMT-80933.  
Other deliverables are included within this section and others and summarized within the documents 
summary list. 
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EXHIBIT A - ACCOUNTABILITY INSTRUCTIONS 
 
1. Retention or Transfer of Accountability. 
 
The Government is required to retain property accountability for all assets being stored, repaired and or 
upgraded.  The Contractor shall maintain custodial inventory records IAW Subpart 45.5 of the Federal 
Acquisition Regulation (FAR) (paragraphs 45.505, 45.505-1, and 45.505-3).  Army Regulations 
implement the FAR and govern the practices and procedures necessary for recording receipts 
Discrepancies, Inventories, Adjustments, and Shipments by the contractor. 
 
2. Points of contact for accountability of GFM provided under control of the Management Control 
Office (MCA). 
 
  Associate Deputy, CBO/ 
        Business Operations/ 
        Rock Island Site Manager 
  ATTN: AMSTA-LC-CIAI 
  Rock Island IL 61299-7630 
  (309) 782-5291 
       brownl@ria.army.mil 
 
3.  Paragraphs 5.1, 6, 7, 9, 10.1, and 10.2 shall use DI-MGMT-80442 for reporting.  DIDs may be 
found on the internet at http://astimage.daps.dla.mil/quicksearch . 
 
4. Point of contact for accountability of Repair/Overhaul/Test 
Equipment (GFE). 
 
 Associate Deputy, Commodity 
            Business Operations/ 
            Rock Island Site Manager 
      ATTN: AMSTA-LC-CIAI  
 Rock Island IL 61299-7630 
 (309) 782-5291 
            brownl@ria.army.mil 
  
5. Materiel Receipt by Contractor. 
 
5.1 Reporting of receipts:    The Contractor shall perform inventory and submit a report.  Reporting 
data may be obtained from DD form 1348-1A or equivalent accompanying the receipt or from the 
accountability Point Of Contact (POC) as the following: 
 



EXHIBIT A - 2 

            Associate Deputy, Commodity 
            Business Operations/ 
            Rock island Site Manager  
            TACOM-Rock Island 
 ATTN: AMSTA-LC-CIMD 
 Rock Island IL 61299-7630 
 (309) 782-6396 
email: noel@ria.army.mil  
 
5.2 Document Number: 
 
If assets are received without a document number, utilize the following block of document numbers 
W52H09_ _ _ _ H201 thru H299 for B14 items.  (Replace dashes with Julian date when the item is 
received. 
 
5.3 Discrepancy Reporting:  Discrepancies shall be distinguished and reported as one of the 
following: 
 
5.3.1 Shipping type Discrepancy:  See DI-MGMT-80503, Report of Shipping (item) and Packaging 
Discrepancy. 
 
The Army Electronic Product Support (AEPS) Web site at http://aeps.ria.army.mil. You can obtain a 
unique UserName and Password by selecting the Access Request Form ICON from the home page, go 
to On-Line Forms and than click on SF364-Report of Discrepancy. 
 
POC 
Jan Cadogan 
TACOM-Rock Island 
AMSTA-LC-CIAC 
Rock Island IL 61299-7630 
 
e-mail cadoganj@ria.army.mil 
Commercial  (309) 782-4271 
 
5.3.2 Transportation type Discrepancy:  See DI-MGMT-80544A. 
 
5.3.3 Transactions may also be transceived by AUTODIN utilizing address routing indicator code 
RUQADUE with content indicator code AHAE. 
 
6. Status of Repairable Assets:  Status of repairable assets shall be provided by the Report of 
Receipts, Adjustments, Inventory and Shipments.  
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7. Component Removal.  Repairable components which are removed from the item being repaired 
and not reassembled to the repaired item will be reported to the Accountable Activity for disposition.  
 
8. Shipment of Stored/Repaired or Modified Items. 
 
8.1   Functional assets received with a document number starting with W52H09 shall be shipped to: 
 
      XR W4GG HQ US ARMY TACOM             
      TEAM ABRAMS PARTNERSHIP FACILITY     
      WHSE BLDG 88037                      
      FT HOOD, TX  76544-5060          
 
8.2   Excluding the last 45 (see 8.3 below), functional assets received with a document number 
starting with other than W52H09 shall be shipped to:  
 
      GDLS Material Fielding Team 
      ATTN:  Abbey Castro  
      Phone:  (254) 681-4589  
      BLDG 1956 HOOD RD AND NORTH AVE  
      FORT HOOD TX 76544-5060 
 
8.3   The Government Contracting Officer shall notify the Contractor of the last 45 upgraded assets 
(document numbers not starting with W52H09).  The last 45 upgraded assets shall be shipped to:  
 
      GENERAL DYNAMICS LAND SYSTEMS 
      TALLAHASSEE OPERATIONS 
      2920 COMMONWEALTH BLVD. 
      TALLAHASSEE, FL    32303 
      MARK FOR:  Abrams 
                              Project Code:  GGX 
 
9.   Materiel inspection and receiving report:    The Contractor shall perform inventory and submit a 
report.  Reporting data may be obtained from DD form 1348-1A or equivalent accompanying the 
receipt or from the accountability Point Of Contact (POC) as the following: 
 
Associate Deputy, Commodity 
  Business Operations/ 
  Rock Island Site Manager  
TACOM-Rock Island 
ATTN: AMSTA-LC-CIMD and AMSTA-LC-CAW 
Rock Island IL 61299-7630 
(309) 782-6396 
noel@ria.army.mil  
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10. Report of Balance and/or Physical Inventory Count. 
 
10.1 Balance by NSN:  The Contractor shall report to the Government (Assigned Supply 
Distribution Activity (ASDA) or Management Control Activity (MCA) an NSN balance by contract. 
 
10.2 Discrepancies:  Should balance reported differ from computed balance maintained by the 
Government, the contracting officer shall direct the Contractor to provide the physical count results. 
 
10.2.1  Gains resulting from subtracting the quantity recorded on Government records from the quantity 
physically inventoried will be posted to Government records by adjustment report by TACOM. 
 
10.2.2  Losses resulting from subtracting the quantity physically inventoried from the quantity recorded 
on Government records are subject to report of survey process.  The Contracting Officer will effect a 
finding and determination will be included in the report of survey as an exhibit. 
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SECTION D - Packaging And Marking 
 
 
 
1.   For Items Reworked by the Contractor: 
 
1.1  The unit package shall be level A and packing (exterior container) shall be level B IAW the 
requirements of the available Packaging Data Sheet (PDS) or Special Packaging Instruction (SPI) with 
the exception indicated below as applicable. 
 
EXCEPTION:  MIL-P-116 has been cancelled.  Use MIL-STD-2073-1 in lieu of. 
 
1.2  Marking and bar coding shall be IAW MIL-STD-129, “Marking for Shipment and Storage,” 
revision M, dated 15 JUN 93.  Bar coding requirements apply.  When lot numbering is required, no 
more than one lot shall be packaged in an outer shipping container.  
 
2.   For Items NOT Authorized for Contractor Rework: 
 
Packaging for shipment shall be per ASTM-D3951-98. 
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SECTION E - Inspection And Acceptance 
 
E.1  Before contract award, the Contractor shall have a quality program, at the locations where the 
repair/upgrade is performed, that is acceptable to the Government Quality Assurance. 
 
E.2  Government Procurement Quality Assurance will be accomplished by the Government-Authorized 
Quality Assurance Representative.  Acceptance will be at the Contractor's plant. 
 
E.3  Reworkables returned from the depot and reworked at the Contractor's plant during the period 
shall be tested/inspected using test assembly procedure/criteria equivalent to those required for like 
current production items; that is, units and subassemblies.  
 
E.4  Contractor testing/final acceptance will be verified by the Government representative.  Verification 
is certified by acceptance signature on the DD form 250. 
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DOCUMENT SUMMARY LIST 
------------------------------------------------------------------------------------------------------------------- 
System/Item:  ATC Interim Logistics Support (ILS) Statement Of Work (SOW) 
--------------------------------------------------------------------------------------------------------
-----------      
Identifies all first tier documents (cited in SOW) (applicable DIDs).  Also included are all referenced 
documents (2nd, (includes DID block 10 references), 3rd and lower tier) which have been tailored. 
 
DOCUMENT CATEGORY: 
 
     CATEGORY 0 - Unless otherwise specified in the solicitation, contract or contract modification, all 
requirements contained in the directly cited document and all referenced and subsequently referenced 
documents are not contractually applicable and are for guidance and information only.  
 
     CATEGORY 1 - The requirements contained in the directly cited document are contractually 
applicable to the extent specified.  Unless otherwise specified in the solicitation, contract or contract 
modification, all requirements contained in reference and subsequently referenced documents are 
contractually for guidance and information only. 
 
Document Number 
(Contract Reference)                               Document 
Date/ 
Applicable Tailoring      Document Title        Document 
Category 
--------------------      ------------------    --------------
--- 
1.   PRF12438580SM w/ECP  Performance Specification       
18May02 
     H2T3007              for the Army Embedded GPS         
CAT 1 
     (Sec C, Para 3.2.1)  Receiver (AEGR) 
--------------------------------------------------------------
--- 
2A.  N/A                 Statement of Work                    
N/A 
     (Sec C, Para 3.4)                                      
CAT 1 
 
2B.  DI-CMAN-80640C      Request for Deviation            
30Sep00 
     (DD form 1423)                                         
CAT 1 
--------------------------------------------------------------
--- 
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3A.  N/A                 Statement of Work                  
N/A   
     (Sec C, Para 4)                                        
CAT 1 
 
3B.  DI-MGMT-81468       Contract Funds Status            
19Oct95 
     (DD form 1423)      Report                             
CAT 1 
--------------------------------------------------------------
--- 
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4A.  N/A                 Statement of Work                    
N/A 
     (Sec C, Para 4)                                        
CAT 1 
 
4B.  DI-MGMT-80933       Repair/Modification/Overhaul     
29Jan90 
     (DD form 1423)      Status Report                      
CAT 1 
--------------------------------------------------------------
--- 
5.   FAR Part 45         Federal Acquisition              1 
Apr84 
     (Sec. C, Exhibit A, Regulation - Gvt Property          
CAT 1 
     Para 1)  
--------------------------------------------------------------
--- 
6A. N/A                  Statement of Work                    
N/A 
    (Sec C, Exhibit A, Para 3)                              
CAT 1 
 
6B. DI-MGMT-80442        Report of Receipts,              
17Sep87 
    (DD form 1423)       Inventory, Adjustments and         
CAT 1 
                         Shipments of Government Property 
--------------------------------------------------------------
--- 
7A. N/A                  Statement of Work                    
N/A 
    (Sec C, Exhibit A, Para 5.3.1)                          
CAT 1 
 
7B. DI-MGMT-80503        Report of Shipping (Item)        
30Dec87 
    (DD form 1423)       and Packaging Discrepancy          
CAT 1 
--------------------------------------------------------------
--- 
8A.  N/A                 Statement of Work                    
N/A 
     (Sec C, Exhibit A, Para 5.3.2)                         
CAT 1 
                                 
8B.  DI-MGMT-80544A      Transportation Discrepancy       8 
Nov90 
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     (DD form 1423)      Report                             
CAT 1 
--------------------------------------------------------------
--- 
9A.  N/A                 Statement of Work                    
N/A 
     (Sec D, para 1.1)                                      
CAT 1 
 
9B.  MIL-STD-2073-1      Standard Practice for            
15Dec99 
     (DD form 1423)      Military Packaging                 
CAT 1   
--------------------------------------------------------------
--- 
10A. N/A                 Statement of Work                    
N/A 
     (Sec D, para 1.2)                                      
CAT 1 
 
10B. MIL-STD-129N        Standard Practice for            
15May97    
     (DD form 1423)      Military Marking                   
CAT 1   
--------------------------------------------------------------
--- 
11A. N/A                 Statement of Work                    
N/A 
     (Sec D, para 2)                                        
CAT 1 
 
11B. ASTM-D3951-98       Standard Practice for            
10Nov98 
     (Sec D, Para 2)     Commercial Packaging               
CAT 1 


